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REQUEST FOR QUALIFICATIONS (RFQ) 

General Contractor/Construction Manager Services 

1. INTRODUCTION 
 
Richland School District (RSD) is accepting Statements of Qualifications (SOQs) from General 
Contractors/Construction Managers (GC/CM) to: 

• Join and embrace the role as an integrated team member of the RSD team that includes Design West 
Architects, specialty consultants, RSD staff, and ESD 112 owners’ representatives. As a team member, 
the GC/CM and key subcontractors must be focused entirely on ensuring the best interest of the 
project, RSD staff and students. 

• Perform and provide top quality pre-construction services that include value engineering, 
constructability reviews, cost estimating, scheduling, collaboration with the design consultants, 
logistics and phasing, site investigation and destructive testing, and assisting with selection of 
building materials and systems. 

• Manage and solicit subcontractor and supplier bidding in accordance with RCW 39.10 
• Ensure the delivery of the highest quality project, through top-notch construction services that 

ensure safety is the highest priority. 
• Provide a project that is on time and under budget. 

RSD intends to award a contract for GC/CM services (GC/CM Contract) via a three-step competitive 
negotiation method to ensure the procurement of the highest qualified contractor based on the strongest 
management, and fees that are market competitive. The first step is the Submittal of Qualifications, as per 
section 6 of this RFQ and evaluated as per section 11. The firms with the highest rank after the evaluation of 
the SOQ’s will be requested to participle in an extended interview. The highest evaluated teams after the 
interview will be invited to submit price proposals for specified general conditions and contractor’s fee. 

• There will be a MANDATORY PRE-SUBMITTAL CONFERENCE on April 8, 2021 at 2:00 pm at Fran 
Rish Stadium located at the intersection of Lee Blvd and Wellsian Way, Richland, WA 99352. 

• All official documents will be provided via email from: 

Caren Johnson, Director of Capital Projects 

Richland School District 

caren.johnson@rsd.edu  

• All costs incurred by the firms who choose to participate in the RFQ process shall be the responsibility 
of the proposing/submitting firms. 

 
Project Team Members: 
 

Richland  
School District 

ESD 112  
Construction Services Group 

Design West Architects  
Architects 

Shelley Redinger, Superintendent 
Richard Krasner, Exec. Dir. Support Services 
Caren Johnson, Dir. of Capital Projects 

Mike Melling, Const. Manager 
Dax Logsdon, Project Manager 
Kirk Pawlowski, Director 

Brandon Wilm, Principal 
Matt Whitish, Project Architect 
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2. PROJECT DESCRIPTION: 
 

The Fran Rish Stadium Improvements are a key project for the Richland School District as part of its 2017 
voter-approved bond program. The proposed improvements include installation of a new artificial turf field, 
replacement of the current track, improvements to the home side grandstands, and replacement of up to 
10,200 SF of restrooms, training rooms, and locker rooms.  Based on a September 2022 completion date, 
the stadium improvements have an estimated maximum allowable construction cost (MACC) in the range 
of $10M to $13M. 
 
RSD has selected Design West Architects to lead design and construction administration for the project.  At 
this time, the full scope of the project is yet to be determined. Currently it is assumed that at a minimum, 
the work will include the following: 

• Hazardous materials abatement 

• Demolition and/or removal of existing buildings 

• Construction of a new building under the existing grandstands 

• Improvements to grandstands including accessibility upgrades 

• Installation of artificial turf field 

• Replacement of existing track 

• Site improvements including bus and parent drop off, parking/circulation, access driveways and 

green space 

• Phased construction will likely be required due to occupied site and schedule constraints 

The project may include other scopes of work related to the Fran Rish Stadium location, if agreed upon 

between the RSD and the selected GC/CM contractor. 

 

* Note that this project is in the beginning of the schematic design process and that the final size and scope of the new facility has 
yet to be determined.  This RFQ is using preliminary estimates for cost and size, both of which will be refined during the design 
process. 
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3. SCHEDULE 

 

The following is the projected schedule for the project. 

 
GC/CM Selection: 

March 25, 2021 PRC Approval 

March 30, 2021 First Advertisement for GC/CM 

April 6, 2021 Second Advertisement for GC/CM 

April 8, 2021 @ 2:00 Pre-Submittal Meeting 

April 22, 2021 Statement of Qualifications Due 

April 29, 2021 Review and Notify GC/CM Short Listed Finalists 

May 6, 2021 Interviews 

May 7, 2021 Notification to Most Highly Qualified Firms to Submit Final Proposals 

May 20, 2021 Deadline Sealed Proposals (GC’s & Fee) 

May 20, 2021 @ 2:00, RSD 
Support Services Bldg 

Public Opening and Notify Submitters of Scoring and Most Qualified 
GC/CM 

May 25, 2021 School Board Approval GC/CM Selection & Award Pre-const Services 

 

Design and Construction: 

March - June 2021 Schematic Design 

Phase 1 – Early Site Demo 

May – June 2021 Design Development 

June – August 2021 Construction Documents 

August – September 2021 Permit Submittal and Review 

September – October 2021 Bid Package #1 

Oct 2021 – Feb 2022 Phase 1 Construction 

Phase 2 

June - Sept 2021 Design Development 

Sept - Dec 2021 Construction Documents 

Nov 2021 90% Constructability Review 

Dec 2021 - Feb 2022 Permit Submittal and Review 

Jan 2022 GMP Amendment Executed 

Feb 2022 - Sept 2022 Phase 2 Construction 

Aug 2022 Substantial Completion 

Sept 2022 Final Completion 
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4. SCOPE OF GC/CM SERVICES 

The Richland School District is seeking a highly qualified GC/CM firm to become an integrated team 

member. The firm must be led by a creative and strong manager throughout design and construction. The 

GC/CM must be proficient in all aspects typical to a GC/CM including, but not limited to:  

• Understanding current/modern construction methods and techniques 

• Developing Critical Path Method schedules 

• Performing and participating in value engineering, life cycle cost studies, and constructability 

reviews 

• Estimating 

• Recommending and analyzing alternative design options 

• Accurately knowing and studying the current labor market and conditions 

• Ability to work with subcontractors to develop viable pricing alternatives 

• Innovation and creative approaches 

• Planning of work – logistics and phasing 

• Coordinating and communicating with all members of the project delivery team.  

 

5. SELECTION AND AWARD PROCESS 

Richland School District will select the GC/CM for contracted services based on the evaluated combination 

of qualifications and fees. 

a) Received SOQ’s will be evaluated and ranked based on the evaluation criteria in section 12 of these 

instructions. The top ranked firms will be invited to participate in an interview. RSD hopes to be 

inviting two to four firms to participate in the interview process, but the number shall be at RSD’s 

discretion. 

b) The form of contract, which shall also define specified general conditions and fee terms, shall be 

provided to the firms selected for interviews. 

c) After the interviewed GC/CMs have been ranked, RSD may further short-list the competition, and 

send an RFP to those firms. 

d) The GC/CM achieving the combined highest ranking/score based on the interview and SOQ will be 

selected for preconstruction services and negotiations of the GMP. 

e) Guaranteed Maximum Price (GMP) negotiations will follow RCW 39.10 requirements and will occur 

when the project scope is adequately defined at the 90% complete construction documents as 

determined by the GC/CM and the Richland School District. Once the GMP has been successfully 

negotiated, the GC/CM and the Richland School District will execute the GMP amendment to the 

GC/CM contract. 

f) GMP negotiations will be part of the preconstruction services, prior to the GMP amendment. If RSD 

determines that a satisfactory, fair, reasonable and funded GMP cannot be achieved, RSD may 

cancel the negotiations prior to entering into a GMP agreement, and may begin to negotiate with 

the next highest ranked firm, and/or pursue fixed price bids. 
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6. SOQ SUBMITTAL FORMAT 

Respond to each of the items as stated below in a clear and concise manner. All responses must be in the 

order as listed, clearly separated and labeled by response. Ensure attention to specific requests for 

information. The submittals shall be organized in a manner that will enable the GC/CM selections 

committee to quickly and easily access and assess the information. The submittal must be bound in 8-1/2” 

X 11” format; one (1) signed hard copy, and one (1) pdf copy supplied via flash/usb drive or email to 

caren.johnson@rsd.edu are required. Please limit submittals to a maximum of 20 double sided pages 

including cover pages/letters, table of contents, and resumes. Contractor Verification Form may be added 

as an attachment in addition to the 20 pages. 

Any questions regarding the RFQ should be directed to Mike Melling, Project Manager with CSG, on behalf 

of the Richland School District via email at mike.melling@esd112.org. Please do not contact the District 

directly. 

All Submittal of Qualifications must be received by 3:00 PM PST April 22, 2021, to: Caren Johnson, 

Director of Capital Projects, Richland School District, 701 Stevens Dr., Richland, WA 99352. 

 

A. Letter of interest: (0 points) 

The letter of interest must be under two (2) pages and may contain any information not shown 

elsewhere in the submittals. Also, submit an executed Contractor Verification Form. The Contractor 

Verification Form is a requirement for consideration of the Statement of Qualifications. See 

Attachment A. 

 

B. Staff Qualifications (10 points) 

1. Provide an organizational chart and a staffing plan showing proposed staff, reporting relationships 

and key roles for each staff member. Describe roles and responsibilities for pre-construction and 

construction phase services. At a minimum, include information for the following staff members: 

the principal in charge, or corporate executive dedicated to the project, project manager, project 

engineers, superintendents, estimator, scheduler, and the safety officer. The proposer will provide, 

for the duration of the project, the full complement of staff, including the key individuals identified 

in this proposal. 

2. Clearly identify the key individuals who will be providing the leadership role for the project and 
provide the day-to-day contact for RSD. Demonstrate proven success and how these individuals 
have accomplished that success in a similar role on other projects. 

3. Provide detailed resumes for each proposed staff member including the last five relevant projects, 

employment history, education, and personal references. 

 

C. Past Performance on Similar Projects (10 points) 
1. Provide a description of the history and capabilities of your firm. Describe the types of projects or 

services the firm normally performs and the relative dollar value of each. Provide the firms bonding 

capacity and state the ability of the firm to bond these projects. List the name, contact person, and 

the contact information for the firms bonding agent, and include a statement from the bonding 

agent committing the ability to bond these projects. 

2. Provide the profiles of a minimum of three (3) recent projects where your services included 

those most closely related to the scope of the pre-construction services and construction scope 

mailto:caren.johnson@rsd.edu
mailto:mike.melling@esd112.org


7 | P a g e  

Richland School District 
Fran Rish Stadium Improvements GC/CM Request for Qualifications  

 

 

 

 

of this project. Profiles may include construction projects of similar size, scope, and complexity 

regardless of the delivery method. Provide the initial negotiated price, the final negotiated 

price, the contract completion date, and the date substantial completion was certified. Provide 

contact information (Owner, Project Manager, or Facilities Manager) for the above referenced 

projects: Name, phone number, email, and position held at time project was completed. Also 

note if any of the individuals named in your project team participated as members of the 

projects team for the listed project. 

 

D. Self-performed Work, Location, and Current Workload (5   points) 

1. Describe the work your firm typically self performs and your capability to do so on these projects. 

How will you assure price competition on these scopes of     work? 

2. Describe the typical geographic range of your firm’s work. If Richland is outside of that typical 

geographic range, how do you plan on managing this work to the benefit of RSD, including pre-

construction meeting attendance and management during construction? 

3. Provide a summary and overview of your firm’s current, recent, and projected workload in 

addition to this project. Include a summary of the proposed team’s current and projected work 

through the duration of the project. What has been your annual volume of work over the last 

five (5) years (in dollars)? What is your anticipated volume for the current year and what is your 

plan for the next three (3) years? 

 

E. Accident Prevention, Safety and Claims (5 points) 

1. Provide a summary of your team’s accident prevention program and submit your team’s EMR 

and OSHA (WISHA) Lost Time Accident Rate for the past five (5) years. 

2. Provide a record of claims, litigation, or arbitration matters initiated by your firm or against your 

firm (in which you were a named party), for the last five years. List the name of the project, the 

date of litigation, the amount of the settlement, and identify your involvement, i.e. plaintiff or 

defendant. 

3. Provide a record of complaints or findings filed against your firm by regulatory agencies (e.g., 

OSHA, L&I, WISHA, WDFW, WDOE, City or County regulators, etc.) for the last five years. List the 

name of the project, the date of the complaint, and the amount of the settlement. Identify your 

involvement, i.e. plaintiff or defendant. 

 

F. Project Approach: (5 points) 

1. Explain your team’s approach to this project. What is your plan for completing the project, and 
how will you support RSD design and integrated team delivery goals? 

2. Describe your firm’s estimating capabilities, along with its cost tracking and cost control approach 
when working as a project team member during the design. Describe the submitted team’s 
experience in actively interfacing with the design team to provide continuous, real-time cost 
feedback and estimating services. 

3. Describe your firm’s approach to determining and assessing constructability issues and proposing 
value engineering as well as assessing alternative construction options, projects and engineering 
systems for cost savings and life cycle cost design considerations. 

4. Inform us of your firm’s approach to quality control during design and construction including the 
coordination of subcontract work and commissioning building systems. Include a description of the 
quality control organization you plan to employ and the levels and authority of the individual’s 
assigned responsibility. 
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G. DBE/MWBE Approach (5 points) 

Provide your firm’s plan related to DBE/MWBE and small business entity outreach during design and 

construction including coordination of materials procurement and subcontract work, and your firm’s 

past performance in the utilization of such firms. 

 

7. INTERVIEWS (50 points) 

The highest ranked firms after the evaluations of the SOQ’s will be invited to interview with the Richland 

School District to determine the strongest teams, including their leadership and communication 

skills/abilities. RSD may visit jobsites and the offices of the firms selected for interviews to gain an idea of 

how the GC/CM actually performs in the field. The formal interview will be held at the Richland School 

District. 

If your firm is invited to be interviewed, questions will be directed to the proposed key project staff. At a 

minimum, the corporate executive, the project manager, project engineers and project superintendents 

dedicated to the project, project estimator, and the key individuals responsible for preconstruction shall be 

in attendance. In addition to presenting qualifications, experience, and the project team’s approach to the 

project, the interviewees will be expected to respond to questions from the panel regarding the firm’s 

proposal as well as answering any written questions that might be directed to the most qualified proposers 

after this solicitation is closed. The length and format for the interview will be provided to the short-listed 

firms. 

8. FEE PROPOSALS (10 points) 

Following the interviews, RSD may at its sole discretion invite selected firms to submit fee proposals. If a 

fee proposal is requested, the firm will be required to submit two (2) amounts on a form to be provided by 

RSD. The first number shall be for the “GC/CM Fee”, and the second shall be for the “Specified General 

Conditions Work” will be specifically defined in the GC/CM Contract to be provided to those firms selected 

to submit final proposals. 

1. State your fee as a percentage and multiply it by the estimated contract sum to determine a single 

lump sum number for the dollar amount of the fee. The dollar amount of the fee will be added to the 

dollar amount for the Specified General Conditions Work to determine a single number, the proposer’s 

total proposal. 

2. No other entries, modifications, or qualifications should be made to the proposal. RSD reserves the 

right to reject any or all proposals and waive informalities or non-material irregularities in the proposals 

received. 

3. The name, address, and contractor registration number of proposer shall be typed or printed on the 

bid in the space provided. 

4. Proposals must be submitted on the forms furnished by RSD, or on copies of those forms, and signed. 

Proposers shall submit proposals in the format provided in the proposal form. Only the amounts and 

information asked for in the proposal form will be considered as the proposal. All blanks must be 

completed. 
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9. CONTRACTOR REGISTRATION 

All proposers must be registered by the Washington State Department of Labor and Industries in 

accordance with RCW 18.27.020. 

10. DBE/MWBE PARTICIPATION  

RSD strongly encourages proposals from disadvantaged and women and minority business enterprises and 

outreach to these organizations as part of the subcontractor bid packages on this project. 

 

11. EVALUATION CRITERIA 
 

Statement of Qualifications ............................................. 40 points 
Staff qualifications .............................................. 10 points 
Past performance on relevant projects .............. 10 points 
Self-performed work, firm location, workload ..... 5 points 
Accident prevention program, safety record........ 5 points 
Project Approach .................................................. 5 points 
DB/MWBE/Small Business Approach ................... 5 points 

Interview ........................................................................ 50 points 

Fee Proposal ................................................................... 10 points 

Total Possible Score ................... 100 points 

All scores will be kept confidential until prior to the public opening of the pricing proposals. 

Interview 

The Selection Committee will review all conforming proposals received in response to this RFQ and based 

upon the results of their scoring/ranking, develop a short-list of firms to interview. Presentation topics will 

be identified in a request for proposal that will be transmitted to appropriate firms. 

Fee Proposal 

The most qualified firms based on evaluations committee ranking after the interviews will be requested to 
submit sealed proposals for fee and specified general conditions. The lowest conforming Fee Proposal will 
receive 10 points. All other fee proposals shall be evaluated as follows: 

(Low Conforming Fee*/Fee Submitted) X 10 points = Points Awarded 

*Low Conforming Fee = GC fee + Specified General Conditions; conforming fee is defined as a fee that conforms to the requirements in the 

forthcoming RFP. 

 
The firm with highest number of total points scored will be retained to provide preconstruction services 

and negotiation of the GMP.  The Richland School District reserves the right to reject any GC/CM whose 

combined Fee Proposal amount exceeds the combined Fee Proposal of another finalist by 20% or more. 

 
 

The Richland School District reserves the right to waive any informalities or irregularities in any 

submittal. 
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ATTACHMENT A – CONTRACTOR VERIFICATION FORM 

Please include completed form with your SOQ 
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ATTACHMENT B – CONCEPTUAL SITE PLAN 


